JT&E

CONTRACT OVERVIEW

Current Approach

- BPAs with GSA Contractors
- Best Value Selection IAW FAR 8.4
- 5 year period of performance
- Multiple Awardees
- Competitive Task Orders
- $500M Ceiling
- Supporting JFS, QRT, JT&E, T&E
- Program Management Task on each BPA

CURRENT CONTRACT VALUES

	Total Obligated	Total Estimated	%Total
Program Management	$9,758,806.54	$16,520,434.33	9%
JT&E/JFS/QRT	$35,713,488.97	$67,327,906.54	38%
T&E	$56,432,044.12	$95,155,529.25	53%
Total	$101,904,339.63	$179,003,870.12	100%

Anticipated Approach

- IDIQ T&M Contracts
- Best Value Selection IAW FAR 15
- 5 year period of performance
- Multiple Awardees – set asides not anticipated
- Competitive Task Orders
- $500M Ceiling
- Supporting JFS, QRT, JT&E, T&E
- Program Management – separate contract vehicle

Best Value Selection Criteria

- Per FAR 15
  - Mission Capability
  - Proposal Risk
  - Past Performance
  - Cost/Price

Program Management

- Supported by separate contract vehicle
- Source probably selected before JT&E
- Avoid Conflict of Interest
- Program Management contractor cannot participate in JT&E as prime or subcontractor